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LOAN AGREEMENT 
(Ordinary Operations) 

 
 
 LOAN AGREEMENT dated 12 December 2014 between the REPUBLIC OF 
FIJI (“Borrower”) and ASIAN DEVELOPMENT BANK (“ADB”). 
 
  WHEREAS 
 
  (A) the Borrower has applied to ADB for a loan for the purposes of the 
Project described in Schedule 1 to this Loan Agreement;  
 

(B) the Project will be carried out by the Ministry of Finance (“MOF”) 
through the Fiji Roads Authority (“FRA”), and for this purpose the Borrower will make 
available to FRA through the MOF the proceeds of the loan provided for herein upon terms 
and conditions satisfactory to ADB; and 
 
  (C) ADB has agreed to make a loan to the Borrower from ADB's ordinary 
capital resources upon the terms and conditions set forth herein and in the Project 
Agreement of even date herewith between ADB and FRA; 
  
  NOW THEREFORE the parties hereto agree as follows: 

 
 
 

ARTICLE I 
 

Loan Regulations; Definitions 
 
 
  Section 1.01.  All the provisions of the Ordinary Operations Loan 
Regulations Applicable to LIBOR-Based Loans Made from ADB's Ordinary Capital 
Resources, dated 1 July 2001 (“Loan Regulations”), are hereby made applicable to this Loan 
Agreement with the same force and effect as if they were fully set forth herein, subject, 
however, to the following modifications: 

   
(a) Section 3.03 is deleted and the following is substituted therefor: 
 

Commitment Charge; Credit. (a) The Borrower shall 
pay a commitment charge on the unwithdrawn amount of the 
Loan at the rate and on the terms specified in the Loan 
Agreement.  

    
(b) ADB shall provide to the Borrower a credit at 

the rate specified in the Loan Agreement, which credit shall 
remain fixed for the term of the Loan.  ADB shall apply the 
credit against the interest payable by the Borrower.   

 
(b) Section 3.06 is deleted and the following is substituted therefor: 
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  Rebate. (a) Following any announcement by 
ADB that the Fixed Spread applicable to new Loans shall be 
reduced, ADB shall provide a Rebate to any Borrower with an 
outstanding Loan on which a higher Fixed Spread is 
applicable. The amount of the Rebate shall be determined by 
multiplying (i) the difference between the Fixed Spread 
applicable to the outstanding Loan and the Fixed Spread that 
will be applied to new Loans (expressed as a percentage per 
annum), by (ii) the principal amount of the outstanding Loan on 
which the Borrower shall pay interest for all interest periods 
commencing on and after the effective date of the lower Fixed 
Spread that will be applied to new Loans. 

 
(b) Following any announcement by ADB that its 

Funding Cost Margin calculations with respect to any Loan 
Currency (or Approved Currency) in any Semester resulted in 
ADB achieving savings, ADB shall provide a Rebate to the 
Borrower.  The amount of the Rebate shall be determined by 
multiplying (i) the Funding Cost Margin (expressed as a 
percentage per annum) by (ii) the principal amount of the Loan 
on which the Borrower shall pay interest for the Interest Period 
commencing immediately after the Semester for which the 
Funding Cost Margin was calculated.  ADB shall apply the 
amount of the Rebate against the interest payable by the 
Borrower for the Interest Period commencing immediately after 
the Semester for which the Funding Cost Margin was 
calculated. 

 
(c) Section 3.07 is deleted and the following is substituted therefor: 
 
  Surcharge. (a) Following any announcement by 

ADB that the Fixed Spread applicable to new Loans shall be 
increased, any Borrower with an outstanding Loan on which a 
lower Fixed Spread is applicable shall pay ADB a Surcharge. 
The amount of the Surcharge shall be determined by 
multiplying (i) the difference between the Fixed Spread that will 
be applied to new Loans and the Fixed Spread applicable to 
the outstanding Loan (expressed as a percentage per annum), 
by (ii) the principal amount of the outstanding Loan on which 
the Borrower shall pay interest for all interest periods 
commencing on and after the effective date of the higher Fixed 
Spread that will be applied to new Loans. 

 
(b)  Following any announcement by ADB that its 

Funding Cost Margin calculations with respect to any Loan 
Currency (or Approved Currency) in any Semester resulted in 
ADB incurring additional costs, the Borrower shall pay ADB a 
Surcharge.  The amount of the Surcharge shall be determined 
by multiplying (i) the Funding Cost Margin (expressed as a 
percentage per annum) by (ii) the principal amount of the Loan 
on which the Borrower shall pay interest for the Interest Period 
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commencing immediately after the Semester for which the 
Funding Cost Margin was calculated.  ADB shall add the 
amount of the Surcharge to the interest payable by the 
Borrower for the Interest Period commencing immediately after 
the Semester for which the Funding Cost Margin was 
calculated. 

   
  Section 1.02.  Wherever used in this Loan Agreement, the several 
terms defined in the Loan Regulations have the respective meanings therein set forth unless 
modified herein or the context otherwise requires.  Additional terms used in this Loan 
Agreement have the following meanings: 
 

(a) “Consulting Guidelines” means the Guidelines on the Use of 
Consultants by Asian Development Bank and its Borrowers (2013, as amended from time to 
time); 
 

(b) “Consulting Services” means the services to be financed out of the 
proceeds of the Loan as described in paragraph 3 of Schedule 1 to this Loan Agreement; 

 
(c) “EA” or “Project Executing Agency” for the purposes of, and within the 

meaning of, the Loan Regulations means the MOF, or any successor thereto acceptable to 
ADB; 

 
(d) “EIA” or “Environmental Impact Assessment” means the environmental 

impact assessment for a Subproject, as per ESMF, including any update thereto, prepared 
and submitted by the Borrower pursuant to the requirements set forth in the ESMF, and 
cleared by ADB; 

 
(e) “EMP” or “Environmental Management Plan” means an environmental 

management plan for a Subproject, including any update thereto, incorporated in an EIA; 
 

(f) “Environmental Safeguards” means the principles and requirements 
set forth in Chapter V, Appendix 1, and Appendix 4 (as applicable) of the SPS; 

 
(g) “ESMF” or “Environmental and Social Management Framework” 

means the environmental and social management framework for the Project, including any 
update thereto, prepared and submitted by the Borrower and cleared by ADB; 

 
(h) “IA” or “Project Implementing Agency” means FRA, or any successor 

thereto acceptable to ADB; 
 

(i) “Financing Arrangement” means the arrangement between the 
Borrower and FRA described in Section 3.01(a) of this Loan Agreement; 

 
(j) “FRA” means the Fiji Roads Authority, established and operating under 

the Fiji Roads Authority Decree 2012 (as amended) of the Borrower, or any successor 
thereto; 

 
(k) “GAP” means the gender action plan prepared for the Project, 

including any update thereto, and agreed to between the Borrower and ADB; 
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(l) “Goods” means equipment and materials to be financed out of the 
proceeds of the Loan, including related services such as transportation, insurance, 
installation, commissioning, training, and initial maintenance, but excluding Consulting 
Services; 

 
(m) “Involuntary Resettlement Safeguards” means the principles and 

requirements set forth in Chapter V, Appendix 2, and Appendix 4 (as applicable) of the SPS; 
 

(n) “LARF” or “Land Acquisition and Resettlement Framework” means the 
land acquisition and resettlement framework for the Project, including any update thereto, 
prepared and submitted by the Borrower, and cleared by ADB; 

 
(o) “LARP” or “Land Acquisition and Resettlement Plan” means the land 

acquisition and resettlement plan for a Subproject, including any update thereto, prepared 
and submitted by the Borrower pursuant to the requirements set forth in the LARF, and 
cleared by ADB; 
 

(p) “Loan Disbursement Handbook” means ADB’s Loan Disbursement 
Handbook (2012, as amended from time to time); 

 
(q) “MOF” means the Ministry of Finance of the Borrower, or any 

successor thereto; 
 

(r) “PAM” means the project administration manual for the Project dated   
22 October 2014 and agreed between the Borrower and ADB, as updated from time to time 
in accordance with the respective administrative procedures of the Borrower and ADB;  

 
(s) “Procurement Guidelines” means ADB’s Procurement Guidelines 

(2013, as amended from time to time); 
 
(t) “Procurement Plan” means the procurement plan for the Project dated 

22 October 2014 and agreed between the Borrower and ADB, as updated from time to time 
in accordance with the Procurement Guidelines, the Consulting Guidelines, and other 
arrangements agreed with ADB; 

 
(u) “Project facilities” means the facilities to be improved, rehabilitated, 

modernized, constructed, operated and/or maintained, and the equipment to be installed and 
maintained under the Project; 

 
(v) “Safeguards Monitoring Report” means each report prepared and 

submitted by the Borrower to ADB that describes progress with implementation of, and 
compliance with, the EMP and LARP, including any corrective and prevention actions; 

 
(w) “SPS” or “Safeguard Policy Statement” means ADB’s Safeguard Policy 

Statement (2009); 
 

(x) “Subproject” means a road, bridge and/or rural jetty repair, 
rehabilitation, reconstruction or upgrading subproject that meets the subproject eligibility 
criteria set forth in the PAM; and 
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(y) “Works” means construction or civil works to be financed out of the 
proceeds of the Loan, including services such as drilling or mapping, and project related 
services that are provided as part of a single responsibility or turnkey contract, but excluding 
Consulting Services.  
 
 
 

ARTICLE II 
 

The Loan 
 
 
  Section 2.01.   (a) ADB agrees to lend to the Borrower from ADB's 
ordinary capital resources an amount of one hundred million Dollars ($100,000,000), as such 
amount may be converted from time to time through a Currency Conversion in accordance 
with the provisions of Section 2.06 of this Loan Agreement. 
 

(b) The Loan has a principal repayment period of 15 years, and a grace 
period as defined in subsection (c) hereinafter.  
 

(c) The term “grace period” as used in subsection (b) hereinabove means 
the period prior to the first Principal Payment Date in accordance with the amortization 
schedule set forth in Schedule 2 to this Loan Agreement. 
   

Section 2.02.  The Borrower shall pay to ADB interest on the principal 
amount of the Loan withdrawn and outstanding from time to time at a rate for each Interest 
Period equal to the sum of: 

 
(a) LIBOR; and 
 
(b) 0.60% as provided by Section 3.02 of the Loan Regulations less a 

credit of 0.10% as provided by Section 3.03 of the Loan Regulations. 
 

  Section 2.03.   The Borrower shall pay a commitment charge of 0.15% 
per annum.  Such charge shall accrue on the full amount of the Loan (less amounts 
withdrawn from time to time), commencing 60 days after the date of this Loan Agreement. 
   
  Section 2.04.   Interest and other charges on the Loan shall be payable 
semiannually on 15 June and 15 December in each year. 
   
  Section 2.05.   The Borrower shall repay the principal amount of the 
Loan withdrawn from the Loan Account in accordance with the provisions of Schedule 2 to 
this Loan Agreement. 
 
  Section 2.06.  (a) The Borrower may at any time request any of 
the following Conversions of the terms of the Loan in order to facilitate prudent debt 
management: 
 

(i) a change of the Loan Currency of all or any portion of the 
principal amount of the Loan, whether withdrawn and 
outstanding or unwithdrawn, to an Approved Currency; 
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(ii) a change of the interest rate basis applicable to all or any 

portion of the principal amount of the Loan withdrawn and 
outstanding from a Floating Rate to a Fixed Rate, or vice versa; 
and 
 

(iii) the setting of limits on the Floating Rate applicable to all or any 
portion of the principal amount of the Loan withdrawn and 
outstanding by the establishment of an Interest Rate Cap or 
Interest Rate Collar on said Floating Rate. 

 
(b) Any conversion requested pursuant to subsection (a) hereinabove that 

is accepted by ADB shall be considered a “Conversion”, as defined in Section 2.01(6) of the 
Loan Regulations, and shall be effected in accordance with the provisions of Article V of the 
Loan Regulations and the Conversion Guidelines. 

 
 
 

ARTICLE III 
 

Use of Proceeds of the Loan 
 

 
  Section 3.01.  (a) The Borrower shall make the proceeds of the 
Loan available to FRA under the Financing Arrangement upon terms and conditions 
satisfactory to ADB. 

 
(b) The Borrower shall cause the proceeds of the Loan to be applied to 

the financing of expenditures on the Project in accordance with the provisions of this Loan 
Agreement and the Project Agreement. 

 
  Section 3.02.   The proceeds of the Loan shall be allocated and 
withdrawn in accordance with the provisions of Schedule 3 to this Loan Agreement, as such 
Schedule may be amended from time to time by agreement between the Borrower and ADB. 
 
  Section 3.03.   Except as ADB may otherwise agree, the Borrower 
shall procure, or cause to be procured, the items of expenditure to be financed out of the 
proceeds of the Loan in accordance with the provisions of Schedule 4 to this Loan 
Agreement.  ADB may refuse to finance a contract where any such item has not been 
procured under procedures substantially in accordance with those agreed between the 
Borrower and ADB or where the terms and conditions of the contract are not satisfactory to 
ADB. 
 
  Section 3.04.  Except as ADB may otherwise agree, the Borrower 
shall cause all items of expenditure financed out of the proceeds of the Loan to be used 
exclusively in the carrying out of the Project. 
 
  Section 3.05.   The Loan Closing Date for the purposes of Section 9.02 
of the Loan Regulations shall be 31 December 2020 or such other date as may from time to 
time be agreed between the Borrower and ADB. 
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ARTICLE IV 
 

Particular Covenants 
 

 
  Section 4.01.   (a)   The Borrower shall cause the Project to be 
carried out with due diligence and efficiency and in conformity with sound applicable 
technical, financial, business, and development practices. 
 
  (b) In the carrying out of the Project and operation of the Project facilities, 
the Borrower shall perform, or cause to be performed, all obligations set forth in Schedule 5 
to this Loan Agreement and the Project Agreement. 
 
  Section 4.02.   The Borrower shall make available, or cause to be 
made available, promptly as needed, the funds, facilities, services, land and other resources, 
as required, in addition to the proceeds of the Loan, for the carrying out of the Project. 
 
  Section 4.03.   The Borrower shall ensure that the activities of its 
departments and agencies with respect to the carrying out of the Project and operation of the 
Project facilities are conducted and coordinated in accordance with sound administrative 
policies and procedures. 
 
  Section 4.04.   The Borrower shall enable ADB's representatives to 
inspect the Project, the Goods and Works, and any relevant records and documents. 
 
  Section 4.05.  ADB shall disclose the annual audited financial 
statements for the Project and the opinion of the auditors on the financial statements within 
30 days of the date of their receipt by posting them on ADB’s website. 
 

Section 4.06.  The Borrower shall take all actions which shall be 
necessary on its part to enable FRA to perform its obligations under the Project Agreement, 
and shall not take or permit any action which would interfere with the performance of such 
obligations. 
 
  Section 4.07.  (a) The Borrower shall exercise its rights under the 
Financing Arrangement in such a manner as to protect the interests of the Borrower and 
ADB and to accomplish the purposes of the Loan. 
 

(b) No rights or obligations under the Financing Arrangement shall be 
assigned, amended, abrogated or waived without the prior concurrence of ADB. 

 
 
 

ARTICLE V 
 

Effectiveness 
 
 

  Section 5.01.   A date 90 days after the date of this Loan Agreement is 
specified for the effectiveness of this Loan Agreement for the purposes of Section 10.04 of 
the Loan Regulations. 
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ARTICLE VI 
 

Delegation of Authority 
 
 

  Section 6.01.  The Borrower hereby designates FRA as its agent for 
the purposes of taking any action or entering into any agreement required or permitted under 
Sections 3.02 and 3.03 and of this Loan Agreement and under Sections 6.01, 6.02, 6.03 and 
6.04 of the Loan Regulations. 
 
  Section 6.02.  Any action taken or any agreement entered into by FRA 
pursuant to the authority conferred under Section 6.01 of this Loan Agreement shall be fully 
binding on the Borrower and shall have the same force and effect as if taken by the 
Borrower. 
 
  Section 6.03.  The authority conferred on FRA under Section 6.01 of 
this Loan Agreement may be revoked or modified by agreement between the Borrower and 
ADB. 
 

 
 

ARTICLE VII 
 

Miscellaneous 
 
 

  Section 7.01.  The Minister for Finance of the Borrower is designated 
as representative of the Borrower for the purposes of Section 12.02 of the Loan Regulations. 
 
  Section 7.02.  The following addresses are specified for the purposes 
of Section 12.01 of the Loan Regulations: 
 

For the Borrower 
 

  Ministry of Finance 
   Rolalabalavu House 
   Victoria Parade 
   Suva 
   Republic of Fiji 
 
   Facsimile Number: 
 
    (679) 3300-834 
 





10 

 

SCHEDULE 1 
 

Description of the Project 
 
 

1.  The objective of the Project is to improve the safety and resilience of land and 
maritime transport infrastructure. 
 
2.  The Project shall comprise: 
 

Part A.  Rehabilitated land and maritime transport infrastructure  
 

(i) repair, rehabilitation, reconstruction, or upgrading of existing 
roads, bridges, and rural jetties; and 

 
(ii) installation of safety improvements on selected roads and 

bridges, including road safety furniture and streetlights, and 
gender-sensitive designs. 

 
Part B.  Efficient project management and institutional strengthening 
 

(i) establishment of project supervision team in FRA; 
 

(ii) provision of design and supervision consultants; and 
 
(iii) updating design and construction standards for roads and 

bridges to bring uniformity to road assets, to incorporate 
climate change adaptation considerations for more climate 
resilient road and maritime transport infrastructure, and to 
reflect the current international standards on road geometry, 
pavements, drainage, and associated structures. 

 
3. Consulting Services will be provided to support the above stated activities.   

 
4.  The Project is expected to be completed by 30 June 2020. 
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SCHEDULE 2 
 

Amortization Schedule 
 

(Transport Infrastructure Investment Sector Project) 
 

 
1.  The following table sets forth the Principal Payment Dates of the Loan and the 
percentage of the total principal amount of the Loan payable on each Principal Payment Date 
(Installment Share).  If the proceeds of the Loan shall have been fully withdrawn as of the 
first Principal Payment Date, the principal amount of the Loan repayable by the Borrower on 
each Principal Payment Date shall be determined by ADB by multiplying: (a) the total 
principal amount of the Loan withdrawn and outstanding as of the first Principal Payment 
Date; by (b) the Installment Share for each Principal Payment Date, such repayment amount 
to be adjusted, as necessary, to deduct any amounts referred to in paragraph 4 of this 
Schedule, to which a Currency Conversion applies. 
 

Date Payment Due Installment Share 
(Expressed as a %) 

  
15 June 2020 3.333333 
15 December 2020 3.333333 
15 June 2021 3.333333 
15 December 2021 3.333333 
15 June 2022 3.333333 
15 December 2022 3.333333 
15 June 2023 3.333333 
15 December 2023 3.333333 
15 June 2024 3.333333 
15 December 2024 3.333333 
15 June 2025 3.333333 
15 December 2025 3.333333 
15 June 2026 3.333333 
15 December 2026 3.333333 
15 June 2027 3.333333 
15 December 2027 3.333333 
15 June 2028 3.333333 
15 December 2028 3.333333 
15 June 2029 3.333333 
15 December 2029 3.333333 
15 June 2030 3.333333 
15 December 2030 3.333333 
15 June 2031 3.333333 
15 December 2031 3.333333 
15 June 2032 3.333333 
15 December 2032 3.333333 
15 June 2033 3.333333 
15 December 2033 3.333333 
15 June 2034 3.333333 
15 December 2034      3.333343 

TOTAL 100.000000 



 
Schedule 2 
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2. If the proceeds of the Loan shall not have been fully withdrawn as of the first 
Principal Payment Date, the principal amount of the Loan repayable by the Borrower on each 
Principal Payment Date shall be determined as follows: 
 

(a) To the extent that any proceeds of the Loan shall have been withdrawn 
as of the first Principal Payment Date, the Borrower shall repay the amount withdrawn and 
outstanding as of such date in accordance with paragraph 1 of this Schedule. 
 

(b) Any withdrawal made after the first Principal Payment Date shall be 
repaid on each Principal Payment Date falling after the date of such withdrawal in amounts 
determined by ADB by multiplying the amount of each such withdrawal by a fraction, the 
numerator of which shall be the original Installment Share specified in the table in paragraph 
1 of this Schedule for said Principal Payment Date (the Original Installment Share) and the 
denominator of which shall be the sum of all remaining Original Installment Shares for 
Principal Payment Dates falling on or after such date, such repayment amounts to be 
adjusted, as necessary, to deduct any amounts referred to in paragraph 4 of this Schedule, 
to which a Currency Conversion applies. 

 
3.  Withdrawals made within two calendar months prior to any Principal Payment 
Date shall, for the purposes solely of calculating the principal amounts payable on any 
Principal Payment Date, be treated as withdrawn and outstanding on the second Principal 
Payment Date following the date of withdrawal and shall be repayable on each Principal 
Payment Date commencing with the second Principal Payment Date following the date of 
withdrawal. 
 
4.  Notwithstanding the provisions of paragraphs 1 and 2 of this Schedule, upon a 
Currency Conversion of all or any portion of the withdrawn principal amount of the Loan to an 
Approved Currency, the amount so converted in said Approved Currency that shall be 
repayable on any Principal Payment Date occurring during the Conversion Period, shall be 
determined by ADB by multiplying such amount in its currency of denomination immediately 
prior to said Conversion by either: (i) the exchange rate that reflects the amounts of principal 
in said Approved Currency payable by ADB under the Currency Hedge Transaction relating 
to said Conversion; or (ii) if ADB so determines in accordance with the Conversion 
Guidelines, the exchange rate component of the Screen Rate.  
 
5.  If the principal amount of the Loan withdrawn and outstanding from time to 
time shall be denominated in more than one Loan Currency, the provisions of this Schedule 
shall apply separately to the amount denominated in each Loan Currency, so as to produce a 
separate amortization schedule for each such amount. 
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SCHEDULE 3 
 

Allocation and Withdrawal of Loan Proceeds 
 
 
General 
 
1.  The table attached to this Schedule sets forth the Categories of items of 
expenditure to be financed out of the proceeds of the Loan and the allocation of the Loan 
proceeds to each such Category (“Table”).  (Reference to “Category” in this Schedule is to a 
Category of the Table). 
 
Basis for Withdrawal from the Loan Account 
 
2.  Except as ADB may otherwise agree, the proceeds of the Loan shall be 
disbursed on the basis of the withdrawal percentage for each item of expenditure set forth in 
the Table. 
 
Interest and Commitment Charges 
 
3.  The amount allocated to Category 3 is for financing interest and commitment 
charges on the Loan during the implementation period of the Project.  ADB shall be entitled 
to withdraw from the Loan Account and pay to itself, on behalf of the Borrower, the amounts 
required to meet payments, when due, of such interest and commitment charges. 
 
Reallocation 
 
4.  Notwithstanding the allocation of Loan proceeds and the withdrawal 
percentages set forth in the Table, 
 

(a) if the amount of the Loan allocated to any Category appears to be 
insufficient to finance all agreed expenditures in that Category, ADB 
may, by notice to the Borrower, (i) reallocate to such Category, to the 
extent required to meet the estimated shortfall, amounts of the Loan 
which have been allocated to another Category but, in the opinion of 
ADB, are not needed to meet other expenditures, and (ii) if such 
reallocation cannot fully meet the estimated shortfall, reduce the 
withdrawal percentage applicable to such expenditures in order that 
further withdrawals under such Category may continue until all 
expenditures thereunder shall have been made; and 

 
(b) if the amount of the Loan allocated to any Category appears to exceed 

all agreed expenditures in that Category, ADB may, by notice to the 
Borrower, reallocate such excess amount to any other Category. 

 
Disbursement Procedures 
 
5.  Except as ADB may otherwise agree, the Loan proceeds shall be disbursed in 
accordance with the Loan Disbursement Handbook. 
 
 
 
 



 
Schedule 3 
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Retroactive Financing 
 
6.  Withdrawals from the Loan Account may be made for reimbursement of 
eligible expenditures incurred under the Project before the Effective Date, but not earlier than 
12 months before the date of this Loan Agreement in connection with eligible items, subject 
to a maximum amount equivalent to 20% of the Loan amount. 
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Attachment to Schedule 3 

 

TABLE 
 

ALLOCATION AND WITHDRAWAL OF LOAN PROCEEDS 
(Transport Infrastructure Investment Sector Project) 

CATEGORY ADB FINANCING 

Number Item 

Total Amount 
Allocated for 

ADB Financing 
Percentage and Basis for 
Withdrawal from the Loan 

Account ($) 
Category 

1 Civil Works 70,450,000 
96.14% of total eligible expenditure 
claimed 

2 Consultants 10,590,000 
90.00% of total eligible expenditure 
claimed 

3 
Financing Charges During 
Implementation* 

4,700,000 100.00% of total amount due 

4 Unallocated 14,260,000 
 

 Total 100,000,000 
 

*  Include interest and commitment charges. Both interest charges during construction and commitment charges are 

capitalized. 
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SCHEDULE 4
 

Procurement of Goods, Works and Consulting Services 
 

 
General 
 
1.   The procurement of Goods, Works and Consulting Services shall be subject to 
and governed by the Procurement Guidelines, and the Consulting Guidelines, respectively. 
 
2.   All terms used in this Schedule and not otherwise defined in this Loan 
Agreement have the meanings provided in the Procurement Guidelines and/or the 
Consulting Guidelines, as applicable.  
 
Goods and Works 
 
3.  Except as ADB may otherwise agree, Goods and Works shall only be 
procured on the basis of International Competitive Bidding. 
  
4. The method of procurement is subject to, among other things, the detailed 
arrangements and threshold values set forth in the Procurement Plan.  The Borrower may 
only modify the method of procurement or threshold values with the prior agreement of ADB, 
and modifications must be set out in updates to the Procurement Plan. 
 
Conditions for Award of Contract 
 
5.   The Borrower shall ensure, or cause FRA to ensure, to not award any Works 
contract for a Subproject which involves environmental impacts until FRA has: 
 

(a) obtained the final approval of the EIA from the Department of 
Environment of the Borrower; 

 
(b) updated the EMP based on the detailed design; and 

 
(c) incorporated the relevant provisions from the corresponding EMP into 

the Work contract. 
 
6.  The Borrower shall ensure, or cause FRA to ensure, to not award any Works 
contract for a Subproject which involves involuntary resettlement impacts, until the Borrower, 
through FRA, has prepared and submitted to ADB the final LARP for such Subproject based 
on the Subproject’s detailed design, and obtained ADB’s clearance of such LARP. 
 
Consulting Services 
 
7. Except as ADB may otherwise agree, the Borrower, through FRA, shall apply 
quality- and cost-based selection for selecting and engaging Consulting Services.  
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Industrial or Intellectual Property Rights 
 
8.   (a) The Borrower, through FRA, shall ensure, that all Goods and Works 
procured (including without limitation all computer hardware, software and systems, whether 
separately procured or incorporated within other goods and services procured) do not violate 
or infringe any industrial property or intellectual property right or claim of any third party. 
 
  (b) The Borrower, through FRA, shall ensure that all contracts for the 
procurement of Goods and Works contain appropriate representations, warranties and, if 
appropriate, indemnities from the contractor or supplier with respect to the matters referred to 
in subparagraph (a) of this paragraph. 
 
9.   The Borrower, through FRA, shall ensure that all ADB-financed contracts with 
consultants contain appropriate representations, warranties and, if appropriate, indemnities 
from the consultants to ensure that the Consulting Services provided do not violate or 
infringe any industrial property or intellectual property right or claim of any third party. 
 
ADB’s Review of Procurement Decisions 
  
10.  Contracts procured under international competitive bidding procedures and 
contracts for Consulting Services shall be subject to prior review by ADB, unless otherwise 
agreed between the Borrower and ADB and set forth in the Procurement Plan. 
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SCHEDULE 5  
 

Execution of Project; Financial Matters 
 
 
Implementation Arrangements 

 
1.  The Borrower and the FRA shall ensure that the Project is implemented in 
accordance with the detailed arrangements set forth in the PAM. Any subsequent change to 
the PAM shall become effective only after approval of such change by the Borrower and 
ADB. In the event of any discrepancy between the PAM and this Loan Agreement, the 
provisions of this Loan Agreement shall prevail. 
 
2.  The Borrower shall ensure, or cause the FRA to ensure, that the project 
supervision team, established as part of the FRA, is provided with such staff and resources 
as necessary for the efficient implementation of the Project. 
 
3.  The Borrower and the FRA shall ensure that to the extent possible under the 
prevailing laws of the Borrower, the staff members who will receive training under the Project 
will be retained in their current positions and will not be transferred unnecessarily, so that the 
Project can benefit from their skills. 
 
Coordination among the Agencies 
 
4.  The Borrower is fully committed to the Project and shall ensure that all 
ministries, agencies and divisions involved in the implementation of the Project, including 
local government authorities, give their full cooperation to ensure smooth implementation of 
the Project.  
 
Counterpart Funds 
 
5.  The Borrower shall: 
 

(a) ensure sufficient counterpart funds from its budget for each fiscal year, 
in a timely manner, for the efficient implementation of the Project; and 

 
(b) ensure adequate funds towards operations and maintenance of Project 

facilities, through budgetary allocations or other means, during and 
after the Project’s completion. 

 
6.  The Borrower shall provide, or cause the FRA to provide, as necessary, 
respective counterpart staff, land, facilities, and funding required for timely and effective 
implementation of the Project, including, without limitation, any funds required (a) to fund 
operation and maintenance of Project facilities, (b) to mitigate unforeseen environmental or 
social impacts, and (c) to meet any additional costs arising from design changes, price 
escalation in construction costs and/or unforeseen circumstances. The Borrower shall cause 
the FRA to make the resources thus required available on an annual basis for each fiscal 
year.  
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Resources 
 
7.  The Borrower shall ensure that FRA shall be provided with adequate staff, 
resources, and facilities to implement the Project. 
 
Selection Criteria and Approval Process for Subprojects 
 
8.  Feasibility studies prepared for proposed Subprojects shall be endorsed by 
the EA prior to submission to ADB for approval.  The Borrower shall periodically submit for 
ADB’s approval a list of roads, bridges and/or rural jetties it wishes to propose for 
Subprojects.  The list shall be accompanied by an endorsed feasibility study for each 
proposed Subproject.  The Borrower shall ensure that the feasibility studies are prepared 
with sufficient detail for ADB to assess whether the proposed Subprojects meet the criteria 
set forth in the PAM, and are otherwise suitable and viable. 
 
9.  The Borrower shall ensure that all documents forming the basis for screening, 
selection and processing of Subprojects are made available to ADB upon request and are 
kept available for such purposes for a minimum period of five years from the date of the 
project completion report for the Project. 
 
Project Website 
 
10.  Within 12 months after the Effective Date, the Borrower shall ensure, or cause 
the FRA to ensure, that a Project website is created to disclose information about various 
matters in regards to the Project, including procurement. With regard to procurement, the 
website shall disclose the following information in relation to goods and services procured for 
the Project: (a) the list of participating bidders; (b) the name of the winning bidder; (c) basic 
details on bidding procedures adopted; (d) the amount of contract awarded; and (e) the list of 
goods/services procured. The Project website need not be separate from an existing website 
of the FRA, as long as it is comprehensive and easily accessible by the public. 
 
Grievance Redress Mechanism 
 
11.  Within 12 months after the Effective Date, the Borrower shall ensure that FRA 
prepare a grievance redress mechanism, acceptable to ADB, and establish a special 
committee to receive and resolve complaints/grievances or act upon reports from 
stakeholders on misuse of funds and other irregularities, including grievances due to 
resettlement. The special committee shall (a) make the public aware of the existence of this 
grievance redress mechanism; (b) receive, review and address complaints/grievances of 
stakeholders of the Project, in relation to the Project, any of the service providers, or any 
person responsible for carrying out any aspect of the Project; and (c) proactively and 
constructively respond to them. 
 
Safeguards and Social 

 
Environment 

 
12.  The Borrower shall ensure that the preparation, design, construction, 
implementation, operation and decommissioning of each Subproject, and all Project facilities 
comply with (a) all applicable laws and regulations of the Borrower relating to environment, 
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health, and safety; (b) the Environmental Safeguards; (c) the ESMF; and (d) all measures 
and requirements set forth in the EIA and EMP, and any corrective or preventative actions 
set forth in a Safeguards Monitoring Report. 
 

Land Acquisition and Involuntary Resettlement 
 
13.  The Borrower shall ensure that FRA make all land and all rights-of-way 
required for each Subproject available to the Works contractor in accordance with the 
schedule agreed under the related Works contract, and all land acquisition and resettlement 
activities are implemented in compliance with (a) all applicable laws and regulations of the 
Borrower relating to land acquisition and involuntary resettlement; (b) the Involuntary 
Resettlement Safeguards; (c) the LARF; and (d) all measures and requirements set forth in 
the relevant LARP, and any corrective or preventative actions set forth in a Safeguards 
Monitoring Report. 
 
14.  Without limiting the application of the Involuntary Resettlement Safeguards, 

the LARF or the relevant LARP, the Borrower shall ensure, or cause the FRA to ensure, that 
no physical or economic displacement takes place in connection with the Subprojects until: 
 

(a) compensation and other entitlements have been provided to affected 
people in accordance with the relevant LARP; and 

 
(b) a comprehensive income and livelihood restoration program has been 

established in accordance with the relevant LARP. 
 

Indigenous Peoples 
 
15.  The Borrower shall ensure that the Project does not have any impact on 
indigenous peoples within the meaning of the SPS. In the event that the Project does have 
any such impact, the Borrower shall ensure, or cause the FRA to ensure, that the 
preparation, design, construction, implementation and operation of the relevant Subprojects 
comply with (a) all applicable laws and regulations of the Borrower relating to indigenous 
peoples; (b) the Indigenous Peoples Safeguards; and (c) any corrective or preventative 
actions set forth in a Safeguards Monitoring Report. 
 

Human and Financial Resources to Implement Safeguards Requirements  
 
16.  The Borrower shall make available, or cause the FRA to make available, all 
necessary budgetary and human resources to fully implement the EMP and the LARP as 
required. 
 

Safeguards-Related Provisions in Bidding Documents and Works Contracts  
 
17.  The Borrower shall ensure, or cause the FRA to ensure, that all bidding 
documents and contracts for Works contain provisions that require contractors to: 
 

(a) comply with the measures and requirements relevant to the contractor 
set forth in the relevant EIA, EMP, LARP, any conditions attached to 
the approval issued by the Department of Environment of the 
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Borrower, and any corrective or preventative actions set forth in a 
Safeguards Monitoring Report;  

 
(b) make available a budget for all such environmental and social 

measures;  
 

(c) provide the EA with a written notice of any unanticipated 
environmental, resettlement or indigenous peoples risks or impacts 
that arise during construction, implementation or operation of the 
Project that were not considered in the relevant EIA, EMP, or LARP;  

 
(d) adequately record the condition of roads, agricultural land the other 

infrastructure prior to starting to transport materials and construction; 
and  

 
(e) fully reinstate pathways, other local infrastructure, and agricultural land 

to at least their pre-project condition upon the completion of 
construction.  

 
Safeguards Monitoring and Reporting  

 
18.  The Borrower shall do, or cause the FRA to do, the following: 
 

(a) submit semi-annual Safeguards Monitoring Reports to ADB, and 
disclose relevant information from such reports to affected persons 
promptly upon submission;  

 
(b) if any unanticipated environmental and/or social risks and impacts 

arise during construction, implementation or operation of the Project 
that were not considered in the relevant EIA, EMP, or LARP, as 
applicable, promptly inform ADB of the occurrence of such risks or 
impacts, with detailed description of the event and proposed corrective 
action plan; and  

 
(c) report any breach of compliance with the measures and requirements 

set forth in the relevant EIA, EMP, or LARP promptly after becoming 
aware of the breach. 

 
Prohibited List of Investments 

 
19.  The Borrower shall ensure, or cause the FRA to ensure, that no proceeds of 
the Loan under the Project are used to finance any activity included in the list of prohibited 
investment activities provided in Appendix 5 of the SPS. 
 

Gender 
 
20.  The Borrower shall ensure that (a) the GAP is implemented in accordance 
with its terms; (b) the bidding documents and contracts include relevant provisions for 
contractors to comply with the measures set forth in the GAP; (c) adequate resources are 
allocated for implementation of the GAP; and (d) progress on implementation of the GAP, 
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including progress toward achieving key gender outcome and output targets, are regularly 
monitored and reported to ADB. 
 

Other Social Measures 
 
21.  The FRA shall ensure that all civil works contracts under the Project follow all 
applicable labor laws of the Borrower, and that these further include provisions to the effect 
that contractors: (a) carry out HIV/AIDS awareness programs for labor and disseminate 
information at worksites on risks of sexually transmitted diseases and HIV/AIDS as part of 
health and safety measures for those employed during construction; and (b) follow and 
implement all statutory provisions on labor (including not employing or using children as 
labor, and equal pay for equal work), health, safety, welfare, sanitation, and working 
conditions. Such contracts shall also include clauses for termination in case of any breach of 
the stated provisions by the contractors. 
 
Procurement 
 
22.  The EA and the FRA shall ensure that the anticorruption provisions 
acceptable to ADB and the Borrower are included in all bidding documents and contracts 
financed by ADB in connection with the Project, including provisions specifying the right of 
ADB to review and examine the records and accounts of the EA, the FRA, and all 
contractors, suppliers, consultants, and other service providers as they relate to the projects.  
The Borrower and the FRA shall allow and assist ADB’s representatives to carry out random 
spot checks on the work in progress and utilization of funds for the Project. 
 
Reform Measure 
 
23.  By June 2015, the Borrower shall have endorsed the updated National 
Transport Investment Plan and the updated Land Transport Policy and Maritime Transport 
Policy. 
 
Governance and Anticorruption 
 
24.  The Borrower and the FRA shall (a) comply with ADB’s Anticorruption Policy 

(1998, as amended to date) and acknowledge that ADB reserves the right to investigate 
directly or through its agents, any alleged corrupt, fraudulent, collusive or coercive practice 
relating to the Project; and (b) cooperate with any such investigation and extend all 
necessary assistance for satisfactory completion of such investigation, and as included in 
detail in the PAM. 
 
25.  The Borrower and the FRA shall (a) ensure that the anticorruption provisions 
acceptable to ADB and the Borrower are included in all bidding documents and contracts 
financed by ADB in connection with the Project, including provisions specifying the right of 
ADB to review and examine the records and accounts of the FRA, and all contractors, 
suppliers, consultants, and other service providers as they relate to the Project and as 
included in detail in the PAM, and (b) allow and assist ADB’s representatives to carry out 
random spot checks on the work in progress and utilization of funds for the Project. 
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Operation and Maintenance 
 
26.  The Borrower shall allocate and make available, on a timely basis, sufficient 
funds for the operation and maintenance of the Project facilities, and shall ensure that the 
Project facilities are adequately maintained in accordance with the applicable standards and 
best international practices. 
 
Review 
 
27.  (a) ADB, the Borrower, and the FRA shall meet regularly as required to 
discuss the progress of the Project and any changes in the implementation arrangements or 
remedial measure required to be taken to achieve the objectives of the Project. 
 
 (b) ADB, the Borrower, and the FRA shall undertake a mid-term review of 
the Project, around 2 years from the Effective Date, which shall include review of issues and 
any problems and/or weaknesses in implementation arrangements and shall agree on any 
changes needed to achieve the objectives of the Project. 




